

GOVT.OF ASSAM
OFFICE OF THE
NORTH LAKHIMPUR MUNICIPAL BOARD



No.NLMB(A).5/ 2020/σ{

Date: 12/12/2020

CORRIGENDUM CUM TIME EXTENSION NOTICE


The date of issue of the bid documents for the work as stated in the Press Inviting bid vide memo No.NLMB(E).7/Pt.-I/2020/01 dated-07-10-2020 is hereby extended as per revised tender schedule.

“Details may be seen at website :- Lakhimpur.nic.in and also at the office of the undersigned from 18-12-2020 to 21-12-2020 during office hours.”

Name of the Works :- Under SOPD-ODS.

Sl.No	Name of Work	Bid Value (Rs.)	Bid Security (Rs.)	Bid Cost (Rs.)	Time of Completion
1	2	3	4	5	6
1	Construction / Improvement of Phanidhar Saikia Path, Ward No-3 with Paver Block in the ULB's for the year 2019-20	18,70,500.00	37,410.00	Rs.200.00 in shape of Demand Draft / IPO in favour of Executive Officer, North Lakhimpur Municipal Board	60 days
2	Construction / Improvement of Rameswar Konwar Path, Ward No-3 with Paver Block in the ULB's for the year 2019-20	8,47,397.00	16,948.00		60 days
3	Construction / Improvement of Upendra Nath Path, Ward No-5 with Paver Block in the ULB's for the year 2019-20	10,15,771.00	20,316.00		60 days
4	Construction / Improvement of Baruah Chuburi Path, Ward No-8 with Paver Block in the ULB's for the year 2019-20	6,43,500.00	12,870.00		60 days
5	Construction / Improvement of Budhin Baruah Path, Ward No-8 with Paver Block in the ULB's for the year 2019-20	5,55,126.00	11,103.00		60 days
6	Construction / Improvement of Kali Mandir Path, Ward No-10 with Paver Block in the ULB's for the year 2019-20	11,89,270.00	23,785.00		60 days
7	Improvement of Maruary Yuba Manch Path, Ward No-10 for the year 2019-20	27,12,411.00	54,249.00		60 days
8	Construction / Improvement of Bhairab Nagar Path, Ward No-10-11 with Paver Block in the ULB's for the year 2019-20	12,04,886.00	24,098.00		60 days
9	Construction / Improvement of Mina Prava Goswami Path, Ward No-11 with Paver Block in the ULB's for the year 2019-20	24,98,652.00	49,974.00		60 days
10	Construction / Improvement of Lakheswar Gogoi Path, Ward No-4 with Paver Block in the ULB's for the year 2019-20	11,05,281.00	22,106.00		60 days

11	Construction / Improvement of Jogesh Sarmah Baruah Path, Ward No-11 with Paver Block in the ULB's for the year 2019-20	17,31,149.00	34,623.00	Rs.200.00 in shape of Demand Draft / IPO in favour of Executive Officer, North Lakhimpur Municipal Board	60 days
12	Construction / Improvement of Abdul Mazid Path, Ward No-12 with Paver Block in the ULB's for the year 2019-20	17,77,846.00	35,557.00		60 days
13	Construction / Improvement of Kusharam Bora Path, Ward No-12 with Paver Block in the ULB's for the year 2019-20	20,46,924.00	40,939.00		60 days
14	Construction / Improvement of Asraf Ali Path, Ward No-14 with Paver Block in the ULB's for the year 2019-20	20,12,800.00	40,256.00		60 days
15	Construction / Improvement of Bijay Nagar Namghar Path, Ward No-14 with Paver Block in the ULB's for the year 2019-20	18,73,600.00	37,472.00		60 days
16	Construction / Improvement of Santipara Path, Ward No-14 with Paver Block in the ULB's for the year 2019-20	18,45,985.00	36,920.00		60 days
17	Construction / Improvement of Seuj Nagar Path, Ward No-14 with Paver Block in the ULB's for the year 2019-20	30,00,640.00	60,013.00		60 days
18	Construction / Improvement of Lakhimi Path Bijoy Nagar, Ward No-14 with Paver Block in the ULB's for the year 2019-20	20,67,472.00	41,350.00		60 days


Executive Officer,
North Lakhimpur Municipal Board.

Date:- 17.12.2020

Memo No.NLMB(A).5/2020/CJ -A
17-12-2020

Copy to :-


1. The Director, Municipal Administration, Assam Dispur, Ghy-6, for favour of kind information.
2. The Deputy Commissioner, Lakhimpur, North Lakhimpur for favour of kind information.
3. The DIPRO, Lakhimpur, North Lakhimpur for kind information and necessary action with a request to publishing the Press NIT in widely circulated Daily News Papers, English as well as Assamese both on or before 18-12-2020.
4. ✓ The District Information Officer, D.C's office, Lakhimpur, North Lakhimpur to publish it through Lakhimpur District website.
5. Notice Board.
6. Office File.

Tender Time Schedule :-

Sl.No	Stage	Start Date & Time		Expiry Date & Time	
		Date	Time	Date	Time
1	Start of Sale and download of Bid documents	18-12-2020	12.01 P.M.	21-12-2020	16.00 P.M.
2	Submission of Bid document	22-12-2020	12.01 P.M.	24-12-2020	16.00 P.M.
3	Envelop 1 opening (Technical Bid opening + Evaluation)	29-12-2020	11.01 A.M.
4	Envelope 2 opening (Financial Bid opening + Evaluation)	04-01-2021	12.01 P.M.		16.00 P.M.

Note :-

1. Tender Bid document, Form of Bid and BOQ of item may be seen and downloaded from the office website of the Lakhimpur district, Assam, India Lakhimpur.nic.in as well as it can be obtained from the office of the Executive Officer, North Lakhimpur Municipal Board.
2. In case any intending bidder intends to Bid for more than one package, separate Bid should be submitted for each such package along with Bid document fee, EMD and all other requirements.
3. Cost of Bid document should be drawn in favour of the Executive Officer, North Lakhimpur Municipal Board, North Lakhimpur in the form of a Demand Draft / Banker's Cheque from any Nationalized Bank.
4. Bid Security should be drawn in favour of the Executive Officer, North Lakhimpur Municipal Board, North Lakhimpur.
5. The acceptance of rate quoted by the bidder shall be subject to Public Work Road Department Govt. Notice vide No.RBPC.85/2017/25 dated 12/07/2018.
6. In case, if any holiday falls in any sequence, next working day will be considered.


Executive Officer,
North Lakhimpur Municipal Board